



MICHAEL BEATON  
DIRECTOR

# County of Santa Cruz



## GENERAL SERVICES DEPARTMENT

GENERAL AND EMERGENCY SERVICES

701 OCEAN STREET, SUITE 330, SANTA CRUZ, CA 95060-4073

(831) 454-2210 FAX: (831) 454-2710 TDD/TTY: 711

### ADDENDUM #3

*MICROWAVE DECOMMISSIONING & NEW INSTALLATION 23C1-003*

Issued December 30, 2022

This addendum #3 is being issued to provide clarification and correction to the Construction Documents for the above project. These changes are hereby made a part of the Construction Documents to the same extent as though it were originally included therein.

**Clarification/Correction:  
Extension of Bid Submittal Deadline**

**Bid Submittal:** The bid submittal deadline has been changed to January 11<sup>th</sup>, 2023.  
Bids are due at 2:30 PM, 01/11/2023.

**PLEASE NOTE: Acknowledgment of receipt of this addendum is required on the bid schedule, page 2 of your bid packet.**

Please call Fred Berge, Project Manager with any questions regarding these specification changes at (831) 454-3091.

Addendum #3 authorization:

DocuSigned by: 	12/30/2022
<hr/> Michael Beaton, Director, General Service Department	<hr/> Date

cc: Megan Reilly, Deputy Director, General Services Department  
Fred Berge, Project Manager